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Executive Engineer Civil/PH/Electical

Punjab Mandi Board

----------

(Name of Divison

IMPORTANT DATES

Office of the Executive Engineer (C), 

Punjab Mandi Board, 

	1
	Name of Work:  
	

	
	 

	
	

	2
	Completion Period for construction/up gradation:
	Months

	
	 

	

	
	
	

	3
	Date of Issue of Notice Inviting Bid
	Date 

	
	
	

	4
	Period and Places of Sale of Bidding Documents -                                                 From       
	Date

	
	
   To
	         Date

	
	
	

	
	Place:O/O Executive Engineer 

Pb. Mandi Board,  __________________
	

	
	
	

	5
	Time, Date and Place of Pre-bid Meeting
	Date

	
	


                     Time        11.00  A.M
	

	
	Place:-     O/O Executive Engineer
	

	
	               Pb. Mandi Board 
	

	
	
	

	6
	Deadline for Receiving Bids
	Date 

	
	      
Time 11.00 A.M..
	

	
	
	

	7
	Time and Date for opening Technical Bid/Bids
	Date

	
	       
Time 11.30 A.M. .
	

	
	
	

	8
	Time and Date of opening Financial Bids
	Date

	
	       Time 3.00 P.M.….
	

	
	
	

	9
	Place of opening bids


     Address is: )O/O Executive Engineer


                    Pb. Mandi Board __________________
	

	
	
	

	10
	Last Date of Bid Validity
	Date

	
	
	

	
	
	

	11
	Officer inviting Bids




           
	

	
	Executive Engineer (C) 

Punjab Mandi Board

_________________
	


Press Notice

Executive Engineer (C), Punjab Mandi Board,                invites sealed percentage rate tenders from approved and eligible Contractors registered with Punjab Mandi Board up to  ------hrs. on dated                    for the following works:

.

	District
	Name of Work

Package No.
	Estimated Cost of Construction .
	Earnest Money 
	Time Allowed for completion
	Last date and time for receipt of application for issue of Tender form
	Time and date of opening of tender

	(1)
	(2)
	(3)
	(4)
	(5)
	(6)
	(7)

	
	
	
	
	
	One day before the opening date
	


The earnest money should be deposited along with the tenders in the appropriate form as per the tender documents.  The tender shall be issued physically from the office of the concerned office up to 4.00 PM one day before the opening of tender on payment by demand draft drawn in the favour of undersigned (by designation) and payable at________  for Rs. 1000/- (One thousand only) (non-refundable) for each package. The authorized tender documents are available for inspection in the office of Executive Engineer Punjab Mandi Board,  from 11.00 AM to 4.00 PM during office hours on all working days up to one day before the opening of tender. The tender document can also be downloaded from the web site www.mandiboard.nic.in/.  If the bidder downloads the bidding documents from the internet he would have  to pay the cost of bid documents along with bid documents and submit it in a  separate  envelope marked ‘cost of bidding document downloaded from internet’. The tender will be received in double envelope.  If the date of opening of tenders is declared a holiday, tenders shall be opened on the next working day.
Executive Engineer (C),

Punjab Mandi Board,








__________________ 
Tendering Process

The intending contractors / societies can view the detail of tender documents on website ‘www.mandiboard.nic.in’ or in the office of undersigned. The tender document can be obtained on making payment of non refundable fee of Rs……. from the office of undersigned on any working day from date      to date         . In addition to this the tender documents are also available as download documents on internet site ‘www.mandiboard.nic.in’. The bidder who downloads the tender documents from the internet site would have to pay the cost of tender documents and submit it in a separate envelope marked ‘cost of tender documents downloaded from the internet’.  The downloaded document shall be printed on single side of “legal” size paper only.  The bid document shall be accepted spiral bound only.

The contractual agencies will submit the necessary documents as under

Technical Bid in Envelope ‘A’ containing cost of bid document downloaded from internet, Earnest Money, Income Tax clearance/ PAN copy, Partnership deed or registration certification of the firm or company, copy of enlistment of contractor of appropriate class in Punjab Mandi Board and latest copy of challan for deposit of EPF of the employees.

Financial bid in Envelope ‘B’ shall contain percentage rate below/ percentage above / at par with the rates entered in the schedule of rates.

 Both these envelope ‘A’ and envelope ‘B’ shall be placed in another bigger envelope clearly marking the name of agency and name of the work.  The envelope shall be delivered physically in the concerned office and a proper printed receipt shall be issued by Superintendent/Accountant/Head Draughtsman of the office.  

The tender committee on given date will open the technical bid first and evaluate the eligibility of the contractors. The financial bid will be only opened if the contractual agency fulfills conditions in Technical   bid.

Eligibility Criteria

1 The financial bid without earnest money will not be opened and will be returned in original to the agency without opening.

2 The tenders on downloaded form, without tender document fee, will not be opened.

3 The contractor should be enlisted in appropriate class in Punjab Mandi Board.

4 Conditional tenders will not be entertained and are liable to be rejected

5 The societies shall produce an attested copy of resolution of Co-Operative Dept.

6 The jurisdiction of court will be at the place of office of concerned Executive Engineer.

Executive Engineer(C/PH/E)

Punjab Mandi Board

________________

PUNJAB MANDI BOARD
 DIVISION.....................

PERCENTAGE RATE TENDER
AND
CONTRACT   FOR     WORKS


Name of Contractor :-…………………………………………………………………………………………


Name of  Work       :-  …………………………………………………………………………………………..


                                             This agreement made this day of ...........................................between  .... ...................... .. .. .. .. .... .... .................... (   here in after called the “Contractor” ) of the one part, and Chairman of Board  through the Executive Engineer................................................... ( here in after called “The Board” ) of the other part:

                                          
        Whereas the contractor has offered to execute the work of....................................................... and The Board has accepted his tendered offer for the execution of afore mentioned works.






NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
1.
In this agreement, words and expressions shall have the same meanings as are respectively assigned to them. as per the general conditions of contract hereinafter referred to.

2.
The following documents shall be deemed to from and be construed as part of this Agreement:​


(i)   The “Notice Inviting Tender” & “Instructions to Tenderers” as at Annexure ‘A’ to this agreement.


(ii)  “Percentage Rate tender for works” at Annexure ‘B’ to this agreement.


(iii)  “Conditions of contract’” as at Annexure ‘C’ to this agreement.

3.
The work will be executed strictly according to specifications and drawings relating to the work as indicated in the “Notice Inviting Tender”. The schedule of items of work to be carried out will be as per approved “Notice Inviting Tender”. The material to be issued from Board stores for use on work will be as shown in the approved “Notice Inviting Tender”.

4.
All correspondence and modifications of tendered offer and acceptance letter will form part of this Agreement.

5.
In considerations of the payments to be made by the board to the contractor in respect of completed work, or item of work, the contractor hereby covenants with the board  to execute the work in conformity in all respects with the provisions of this Agreement.

6.
The Board  hereby covenants to pay the contractor, in consideration of execution of works, the price in the manner as specified in this Agreement.


In witness thereof, the parties hereto set their respective hands and seals on the day and year


first above written.


Signature of Contractor                          Dated the---------------------------- day of --------------------200                                                                  

         Signature of witness of                           Name-------------------------------------------               

         Contractor’s Signature                           Address----------------------------------------


                                                    Signed, sealed & delivered by ________________________________ in the capacity of  Executive-Engineer in _______________________________________________________________ presence of _________________________________



1.
NAME & ADDRESS



             Executive Engineer (     )


......................................................


Punjab Mandi Board


......................................................


for & on behalf of Chairman of Board  

2. 
......................................................


......................................................

ANNEXURE ‘A’

PUNJAB MANDI BOARD
                                          ‘Notice Inviting Tender and Instructions to Tenders
1.
Sealed Tenders in the prescribed form are hereby invited on behalf of the chairman Punjab mandi board for the for the ............................................................................................. .. .. .. ... ............................................................................................................................. at an estimated cost of Rs. ......................................in double envelop system.

2.
Tender documents duly completed in all respects, signed on each page and placed in sealed cover,  with the name of work and name of contractor written thereupon, will be received in the office of the undersigned upto ..................hrs.

3.
The Tender will be received by the Executive Engineer (     ), Punjab Mandi Board ........upto ---- hrs. on Date.................. and tenders will be opened by tender committee on the same date and at ------ hrs in the presence of any Tenders or  their agents who may like to be present .

 4. 
The time allowed for completion of the work will be.......................................  after the date of issue of acceptance letter to the Contractor.

5. 
The tenders should be in percentage above or below . For items not included in the said Schedule, but which may have to be executed to ensure completion as per drawings and specifications, the quoted percentage shall also apply to the relevant rates given in the “Common Schedule of Rates” for these items. Only one rate of percentage rate above .or below the rates exhibited in the “printed “Common Schedule of Rates” shall be quoted.

6.
Earnest money amounting to Rs..............................must be furnished in the form of deposit at call /Fixed deposit Receipt / Demand Draft of a scheduled Bank  in the name of the undersigned (by Designation) and enclosed with the tender. Any bid not accompanied with requisite earnest money in acceptable form shall be rejected. Bid shall not be opened without the receipt of Earnest money. The earnest money should be given in separate envelope.

7. 
The Contractor, whose tender is accepted shall be required to furnish security at the rate of five percent of the cost of the work by deduction from the running bills; (three percent of the total cost to cover liability of defects and shortcomings and two percent of the total cost for winding up the contract satisfactorily). The earnest money, if realised from the Bank will be treated as part of the security deposit.

8. 
The offer shall remain open for acceptance for a period of ninety days from the date of opening of the Tender. The earnest money shall be forfeited if the the tenderer withdraws or modifies his offer within the validity period or fails to sign the (formal contract) agreement after acceptance of his offer or fails to commence the work within ten days of issue of acceptance letter. After the forfeiture of earnest money, the contract shall be immediately nullified.​

9. 
On acceptance of the tender, the contractor shall either himself remain available at site of work or arrange the availability of an accredited representative, fully authorized in writing, at the site of work to receive instructions of the Engineer-In-Charge or his representative and to ensure prompt compliance thereof.

10.
 The undersigned does not bind himself to accept the lowest rate or any tender and reserves to himself, the right of accepting the whole or part of the tender and tendered shall be bound to perform the same at the quoted rates.

11. 
Sales tax or any other tax on the material or the turnover shall be payable by the contractor and the Punjab Mandi Board will not entertain any claim in this respect.

12. 
Before filling this tender, the contractor shall visit the site and satisfy himself as to the conditions prevalent there especially regarding accessibility to the site, nature and extent of the ground, working conditions, stacking of materials, installations of Tools and Plants etc. accommodation and movement of labour, supply of water and power for satisfactory completion of the works contract. No claim, whatsoever, on such accounts shall be entertained by the department in any circumstances.

13. 
The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1948, Workmen’s Compensation Act, 1923, Contract labour (Regulation and Abolition) Act, 1970,Payment of Wages Act, 1936, Employer’s Liability Act, 1938, , Maternity Benefits Act, 1961 and the Industrial Disputes Act, 1947 as applicable and the rules and regulations issued there under from time to time. Failure to do so shall amount to breach of the contract and the Engineer-in-charge may, at his discretion, terminate the contract. The contractor shall also be liable for any pecuniary liability arising on account of violation by him of the provisions of the Act. 

14.
The tender shall bear all costs associated with the preparation’ and submission of his tender  and the department shall in no case be liable for these costs.

15.
 Each tender shall submit only one tender, either by himself or as partner in a joint venture. A tender who submits or participates in more than one tender, will be disqualified.

16. 
Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of Items of works” and the drawings. The contractor shall be bound to complete the whole work as described in the schedule of items of works’ and the drawings, including the additional items, if any, as per drawings and instructions. The certificate of completion as issued by the Engineer-in-charge shall be the conclusive proof of completion of work.

17. 
The tender shall be typed or written in indelible ink and shall be signed by the tender or a person or persons duly authorized to sign on behalf of the tender. All pages of the tender documents containing the entries and all corrections or amendments made therein shall be initialed by the person or persons signing the tender. 

The following documents shall accompany the tender:

(i)
Deposit at call, fixed deposits receipt/Demand draft  for earnest money.


(ii)
Income tax clearance certificate/pan copy


(iii)
Partnership deed or Registration certification of the firm or Company as the case may be. 


(iv)
Copy of Enlistment of contractor of appropriate class by Punjab Mandi Board.


(v)
Power of Attorney as required under rule for joint venture.


(vi)
list of works executed and/or in progress with agreement cost.


(vii)
list of machinery and list of staff (Technical and non-technical)


(viii)
Allotted EPF CODE Number from Employees Provident Fund Commissioner, and latest copy of challan of Deposit of EPF of the employees.

18.
Incomplete tender or tenders not fulfilling any of the conditions specified above, are liable to be rejected without assigning any reason.

19.
Work programme- The contractor is required to access the requirement of man, material & machinery & submit work programme in which date of start and date of completion of every item of work is clearly laid down. It is desirable that a sample PERT-Chart of complete activity of construction should be drawn up wherein the detail of every large and small activity should be clearly shown. The Engineer in charge after checking that work programme is realistic shall accord his approval. It is imp. that the time period given for completion of different portions of work are properly checked with reference to availability of machinery and if necessary Engineer in charge should advise the contractor to redraw the work programme before according his approval.

20.
Conditional Tender shall not be accepted.

PERCENTAGE RATE TENDER FOR WORKS ANNEXURE-B

I/We hereby offer to execute for the Punjab Mandi Board  the work, specified in the tender written memorandum within the time specified in such memorandum at..........................................percent below/above the rate entered in the Schedule referred to in para 5 of the “Notice Inviting Tenders” and annexed hereto and in accordance, in all respect, with the specifications, designs, drawings and instructions in writing referred to in para five and in clause 13 of the “Conditions of Contract” and with such materials as are provided for and in all other respects in accordance with such conditions so far as applicable.

Memorandum

a)
General description
  


_____________________________


                                                                         _____________________________

 
b)
Estimated cost



Rs ___________________________


c)
Earnest money



Rs ___________________________


d)
Security deposit



Rs ________%of the amount of work









Percentage, if any, to be deducted from bills
Rs _____________%


f)
Time allowed for completion from the date of 






Issue of acceptance Letter, to the Contractor.
______________________ months


Should this offer be accepted in whole or in part, I/we hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto and all the terms and provisions contained in the detailed “Notice Inviting Tender” and/or in default thereto forfeit and pay to  the Punjab Mandi Board or his successors in office, the sum of money mentioned in the said conditions.


A sum of Rs........................is hereby forwarded in the shape of  Deposit at cal / Demand Draft No.................... dated.............drawn in favour of Executive Engineer (   ) Punjab Mandi Board ............as Earnest money, I/we agree that the full value of Earnest money will be forfeited without prejudice to any other right or remedies to the Punjab mandi board or his successors in office, should I/we (i) withdraw or modify my/our offer during the period of validity or (ii) fail to sign the contract agreement after acceptance of the offer or(iii) fail to commence the work within 10 days of the issue of acceptance of my/our offer, otherwise, the said Earnest money shall be retained by him towards security / deposit against clause (d) of the above memorandum.

Dated the
day of.......................20..........


Signature of the contractor.

Witness    ______________________________

Address    ______________________

Address      _____________________________                                              

                _______________________

              ______________________________
   Telephone     ____________________

Occupation  ______________________________



                     The above offer is hereby accepted by me on behalf of the Punjab Mandi Board

      Signature of Contractor            Dated the---------------------------- day of --------------------20--  

ANNEXURE-C

CONDITIONS OF CONTRACT
.

1.
The “Contract” means the documents forming the tendered offer and acceptance thereof consisting a binding contract between the Punjab Mandi board and the contractor, the tender documents including the conditions, the drawings, design, the specifications supplemented with instructions issued from time to time by the Engineer-in-Charge and shall be binding on the parties in the stated order of precedence. All these documents taken together with the tendered offer and its acceptance shall be deemed to form the contract and shall be complementary to one another.

2.
The “Common Schedule of Rates” shall mean a printed document containing rates of different items of works pertaining to different Branches of P.W.D. i.e. Irrigation, B & R (Bldgs. & Roads Branch) and Public Health Branch and approved by the Committee of Direction of Chief Engineers of these P.W.D. Branches and Punjab Govt.

3.
“Completed Works”. shall mean the work completed in all respects as per laid down specifications, drawings, approved N.I.T and to the entire satisfaction of Engineer-in-Charge.

4.
The “Contractor” shall mean the individual or firm or company whether incorporated or not, undertaking the work and shall include the legal personal representative or the persons comprising such firm or company or the successors of such firm or company as well as the assignees of such individual or firm or company whose tendered offer has been accepted.

5.
The completion date is the date when the Engineer-in-charge certifies that the work can be put to use, after receipt of intimation from the contractor regarding its completion.

6.
“Communication” between parties are the written and signed letters, notices, reminders,


Memoranda and instructions recorded in the instructions book or books kept at site.

7.
“Days & months” are calendar days and calendar months.

8.
The “Engineer-in-charge” means the Executive Engineer who shall supervise the work and administer the contract with the assistance of his authorized subordinates who shall be in charge of the work and who shall sign the contract on behalf of the Punjab Mandi board

9.
“The board shall mean the Punjab Mandi Board

10.
The “Site” shall mean the land and or other places, or, into or through which work is to be executed under the contract or any adjacent land, path or street which may be allowed to be used for the purpose of carrying out the contract.

11.
“Schedule of material” shall mean the list of materials which are to be issued from Board Store to the contractor for genuine use on the work as per Annexure-E.

12.
The “Start date” is the date when contract came into existence upon the issue of “letter of acceptance” by the Engineer-in-charge.

13.
“Schedule of items of works” shall mean the items of work to be executed at site of work pertaining to work allotted to the contractor.

14. The “Works or work” shall, unless the context otherwise requires, mean what the contractor is     required to execute and hand over to the board

Note : In interpreting these “Conditions of contract”, singular also means plural, male means female and vice versa.

                                      CLAUSES OF CONTRACT
1 )  PERFORMANCE GUARANTEE AND SECURITY
  CLAUSE-1  The contractor whose tender is to be accepted, shall furnish:​

1.1
A bank guarantee of Schedule Bank in the prescribed format (Specimen format attached) in favour of the Executive Engineer-in-charge for an amount of 5% of the amount of contract immediate after acceptance of tender valid up-to six months beyond the date of completion (Time limit) to cover the amount of liquidated damages and/or the compensation of the breach of contract. No payment for work done of any kind shall be released till such guarantee is furnished.

1.2    A cash security at 5% of the amount of contract inclusive of the Earnest money initially deposited with the bid to cover the cost that may be involved in removal of defects, imperfections or taking remedial measures in the work, which has been executed to be progressively deducted @ 5% in all payments, after affording credit for the initial Earnest money, 60% of the security will be refunded after 3 months of the completion of work as certified by the Engineer-in-charge with respect to the satisfactory removal of all defects, imperfections, short-comings and taking remedial measures, that may be necessary and after recording of final measurement of work done, for which the certificate of the Engineer-in-charge would be conclusive.

1.3
The remaining amount of security shall be released after expiry of 4 month or expiry of one rainy season which ever is later from the date of completion of work and after removal of all defects, imperfections and shortcomings that may be noticed during this period and after satisfactory winding up of the contract as provided in clause 6A to the entire satisfaction of the Engineer-in-charge.

2 ) COMPENSATION FOR DELAY

CLAUSE -2   The time allowed for carrying out the work shall be the essence of the contract and shall be strictly observed. It shall be reckoned from the date on which the order to commence the work is given to the contractor who shall ensure all due diligence to achieve progress of work not less than indicated below:-’


(i) On lapse of 25% contractual time  
=
15%


(ii) On lapse of 50% contractual time 
= 
40%


(iii) On lapse of 75% contractual time
= 
80%


(iv) On lapse of full contractual time
 = 
100%


In case of default, the contractor shall, notwithstanding issuance of a prior notice in this regard, pay prospectively as liquidated damages, an amount up to 1 % of the amount of contract or such lesser amount that the Engineer-in-Charge may levy, for every week that the work remains un-commenced after 10 days of the issue of acceptance letter or the minimum progress of work stated above is not achieved or the work remains unfinished after the completion date. In case of continued default or shortfall in progress, the Engineer-in-Charge may go on enhancing the levy of liquidated damages prospectively, each time limited to 1 % of the total amount of work per week of further default subject to maximum limit of five percent of the amount of the contract. The Superintending Engineer-in-charge of the work on representation from contractor, after hearing both the parties I.e. Engineer-in-charge and contractor may reduce the amount of liquidated damages and his decision in writing shall be final.

3)  BREACH OF CONTRACT-LEAVY OF DAMAGES

CLAUSE-3 The Engineer-In-charge may without prejudice to other rights and remedies, under the provisions of the contract or otherwise after issuing a notice, in writing and getting the final bill prepared, absolutely determine the contract after levying compensation for damages of five percent of the amount of the contract, if the contractor, commits breach of contract under any clause of the contract, or in any of the following cases.

3.1
If the contractor suspends the execution of the work and in-spite of having been given a notice in writing by the Engineer-In-Charge, fails to resume the work within ten days of the issue of the said notice.

3.2
If the contractor, having been given a notice-in-writing by the Engineer-in-Charge, fails to rectify, reconstruct or replace any defective work or continues the execution of work in an inefficient, improper, unworkman-like manner or not in accordance with sound engineering practices or without complying with. the directions and requirements within a period of 10 days of the issue of said notice.

3.3
If the contractor being a company shall pass a resolution or a court shall make an order of the effect that the company shall be wound up or if a receiver or a manager on behalf of the creditor shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver or manager or to make a wading up order.

3.4
If the contractor commits any of acts or defaults mentioned in clause 21 and 24 thereof, provided further, that in case action under clause 2 as aforesaid levy of liquidated damages is also taken, total amount of liquidated damages and compensation for breach of contract under both the clauses shall be limited to 7.5 percent of the amount of the contract or the amount available with the Board. including bank guarantee whichever is less. The requisite amount for which the contractor may become liable shall be realized by enchasing the Bank Guarantee furnished by the contractor, as specified in clause 1 above and/or from other amounts due to the contractor in respect of this work or any other work, undertaken for the board.

3.5
If the contractor fails to deploy machinery and equipment or personnel as specified in programmed work at the appropriate time.






 3.6   After the termination of the contract under this clause, the board shall be at liberty to 

         (i)get the balance work executed through some other contractor agency or through board means or to 

         (ii) abandon the balance work altogether or to  

         (iii) modify the design and scope of the work in any manner. The contractor shall have no claims      against the board for treating the work in any manner deemed fit.

 4) LIABILITY OF CONTRACTOR AND POWERS TO TAKEOVERAND DISPOSE OFF      CONTRACTOR’S PLANT

CLAUSE-4 In any case, in which any of the powers conferred upon the Engineer-in-Charge by clause 3 hereof shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall, notwithstanding, be exercisable in the event of any future case or default on the part of the contractor, for which by any clause or clauses hereof, he is declared liable to pay compensation and the liability of the contractor for past and future compensation shall remain unaffected.

4.1 In the event of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clauses, he may, if he so desires, after giving a notice in writing to the contractor take possession of any or all tools, plant, materials and stores in or upon the works or the site thereof belonging to the contractor or procured by him and intended to be used for execution of the work on any part thereof, paying or allowing for the same in account at the contract rates or in case of these not being applicable, at current market rates to be certified by the engineer-in-charge

4.2 whose certificate thereof  shall be final.  Otherwise Engineer- in-Charge may, by giving a notice in writing to the contractor or his agent at the site of work, require him to remove such tools, plants, materials or stores from the premises within the time specified in notice. In the event of the contractor failing to comply with any such requisition, the Engineer-in-Charge may, get them removed at the contractor’s expenses or sell them by auction or private sale on account of the contractor and at his risk in all respects. The certificate of the Engineer-in-Charge as to the expense of any such removal and the .amount of proceeds and expense of any such sale shall be final & conclusive against the contractor.

5 ) EXTENSION OF TIME

CLAUSE-5   If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the Engineer-in-Charge (with corresponding time extension in Performance Bank Guarantee) within thirty days of the date of hindrance (but before the expiry of time limit) on account of which he desires such extent ion as aforesaid’ and the Superintending Engineer shall if in his opinion (which shall be final) reasonable grounds be shown therefore, authorize such extension of time as may in his opinion be necessary or proper. No application for extension of time received late or addressed to the Sub-Divisional Engineer or any officer other than the Engineer-in-Charge shall be considered valid. If the contractor fails to apply for extension as aforesaid and the work is not completed within the time limit, the contract shall be determined absolutely after action under clauses 2 and 3 above

6) COMPLETION CERTIFICATE

CLAUSE-6  Within ten days of the completion of work, the contractor shall give notice of such completion to the Engineer-in-Charge & within 30 days of the receipt of such notice, the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor with a certificate of completion, otherwise a provisional certificate of completion indicating the defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates shall be issued. However, no certificate, provisional or otherwise, shall be issued, nor shall the work be considered to be complete until contractor shall have removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements set up for his labour on the site and cleaned off the dirt from all wood-work, doors and windows, walls, floor or other parts of the building, in, upon or about which the work is to be executed or of which he may had possession for the purpose of execution thereof and not until the works shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus material and rubbish, all huts and sanitary arrangements and cleaning off as aforesaid before the expiry of date fixed for the completion of work or the date of notice as mentioned above whichever is later   the Engineer-in-Charge may, at the expense of the contractor get cleared off such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale proceeds thereof.

6-A)  WINDING UP OF THE CONTRACT

CLAUSE-6-A
On completion of the work, the contractor shall hand over the same to the Engineer-in-Charge or his authorized representative free from all defects, shortcomings or imperfections. He shall clear the site of all temporary works, pits, go downs, offices, sanitary, scaffolding, debris, waste materials and installations, He shall also furnish the following documents duly signed by him or his authorized representative :.

(i)
Completion drawings showing the work as finally constructed.

(ii)      Variation statement showing the altered items, if any, against those provided in the original drawings.

(iii)
Original site instructions book.

(iv)
Original Registers for various qualities control tests as specified.

(v)
Cement consumption register.

7) PAYMENT ON INTERMEDIATE CERTIFICATES REGARDED AS ADVANCES

CLAUSE-7  No running payment shall be made for work agreement costing Rs 50,000 (fifty thousand) till the whole of the work shall have been completed and a certificate of completion given. But in the case of works agreement to cost more than rupees fifty thousand, the contractor shall on submitting a bill thereof be entitled to receive a monthly payment proportionate to the part thereof, the time limit than executed to the satisfaction of the Engineer-in-Charge, whose certificate of the sum payable shall be final and conclusive against the contractor. But all such intermediate payments shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed; and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of the performance of the contract or any part thereof in any respect of the acquiring  of any claim, nor shall conclude, determine or effect in any way the powers of the Engineer-in​  Charge under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bills shall be submitted by the contractor within one month of the date fixed for completion of the work, otherwise the certificate of the Engineer-in-Charge as regards measurements and the total amount payable for the work shall be final and binding.


8) BILL TO BE SUBMITTED MONTHLY

CLAUSE-8 A  bill shall be submitted by the contractor each month on or before the 10th or any other date fixed by Engineer-in-charge accompanied by the following documents:​

1.
Measurements and quantities of items of works done since last bill.

2.
Up to date statement of materials received from the stores showing the recovery made up to last bill in question, both in terms of quantity and value.

3.
Copies of quality control tests in specified format covering the work done since last bill.

4.
Copies of instructions recorded in the site instructions book containing the instructions and compliance made thereof, covering the work done since last bill.

5.
Copy of challan in token of having been deposited the EPF of the staff employed under contractor for the proceeding month

8.1
A bill which is not accompanied with the above documents shall not be entertained.

8.2    The Engineer-in-charge shall get the bill verified, if possible, within 30 days from its presentation and the contractor shall be required to sign the correction made, if any, in token of its acceptance, before releasing or adjusting the payable amount If the contractor does not submit the bill within time limit or delays its submission or acceptance of correction after verifications, the entire responsibility for non-payment or delay in payment shall rest with him.

9) BILL TO BE ON PRINTED FORMS/EXTRA-ITEMS

CLAUSE-9  The contractor shall submit all bills on the printed forms to be had on application from the office of the Engineer-in-charge and the rates in the bills shall always be entered at the rates specified in the tender or in the case of any extra works ordered, in pursuance of these conditions and not mentioned or provided for in the tender, at the rates hereinafter provided for such works.

9.1 The contractor shall deliver in the office of Engineer-in-charge on or before the 10th day of every month during the continuation of the work covered by this contract, a return showing details of any work to be charged of extra with value based upon the rates and prices mentioned in the contract or in the common schedule of rates applicable to the location of work on the date of tender. The contractor shall include in such return particulars of all demands of whatever kind and howsoever arising, which at the date thereof he has in respect of or in any manner arising out of execution of work. The contractor shall be deemed to have waived off all claims not included in such return and will have no right to enforce any such claim not so included, whatsoever be the circumstances.

10 )
STORES AND SUPPLIES
CLAUSE-10   The  contractor  shall  arrange  all  the schedule  material required for  construction and other’ required materials at his own cost and will bear all the taxes including transportation, loading, unloading, stacking, storage, safe custody against the damage due to sun, rain, dampness, fire, theft, etc.

10.1 The contractor shall procure all material from sources approved by Engineer-in-Charge in writing. All the materials brought to the site shall be duly accounted for by the contractor and got insured against loss due to any reason what so ever. Proof regarding this supported by the copies requisite document shall be regularly submitted to Engineer-in-Charge. The board may summon complete record of the procurement of materials/item of the contractor at any time at the site, the material shall be accounted in a manner prescribed by Executive Engineer-in-Charge in writing.

10.2  The material  procured by the contractor shall be strictly according to the specifications of the material conforming to ISI or any other approving authority applicable, Storage of the material should be as per approved norms. No damage or inferior material will be kept at -the site of work for more than. 7 days from the date of order of the Engineer-in-Charge to remove the material.

10 ) SECURED ADVANCE

CLAUSE-10 A
The contractor on signing an indenture in the form to be specified by the Engineer-in charge shall be entitled to be paid during the execution of work up to 75% of the estimated value of any materials which are in the opinion of the Engineer-in-charge non perishable under para-2.105 of PWD code coupled in accordance with the requirements with rule 7.37 of D.F.R. (Financial Hand Book No.3) of the contract and which have been procured and adequately stored against damage, but which have not been incorporated in the works at the time of making advance.

10 B ) MOBILIZATION ADVANCE

CLAUSE-10B  On application by the contractor, mobilization advance to the extent of 5% of the value of the work may be paid to the contractor at an interest of 18% per annum after the fulfillment of following conditions before payment:​

1.
The contractor shall have physically completed at least 2% of the value of work.

2.
The contractor shall have collected at site usable machinery and materials valuing at least 5% of  the value of works and the same shall be hypothecated to Engineer-in-Charge by designation.

3.
The material shall not be pledged for obtaining secured advance.

4.
The recovery of mobilization advance and interest thereof shall start when 20% of the work is completed and shall be fully made when 80% of the work stands completed.

11 ) DRAWINGS,ORDERS ETC. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS

CLAUSE-11 The contractor shall execute the whole and every part of the work in the most substantial and workman-like manner, both as regards materials and labour and otherwise in every respect in strict accordance with the Punjab PWD/MOST specifications latest Editions. The contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his office and to which the contractor shall be entitled to have access during the office hours or on the site of work. The contractor shall be furnished free of charge one copy of all such drawings and such specifications as are not included in the printed Punjab P.W.D/MOST specifications. He shall, if he so requires, be entitled at his own expenses to make or cause to be made copies of the drawings, designs, specifications and instructions as aforesaid.

11.1 For ensuring the requisite quality of construction, the material used in works shall be subjected to quality control tests for material and workmanship tests as laid down in Punjab P.W.D./MOST. Specifications as amended from time to time or the relevant standards laid down by the Bureau of Indian Standards/Hand Book of Quality Controls for constructions of roads and runway I.R.C. Latest Editions or instructions issued under the order of the Chief Engineer, Punjab P.W.D (B&R)/Punjab Mandi Board by the Engineer-in-Charge and/or in conjunction with the quality control cell of Punjab P.W.D (B&R)/PH/ irrigation Deptt ./ PMB The contractor shall provide all help and assistance in proceeding with required tests.

11.2 The contractor shall set up quality control field laboratory required at least with the test equipment indicated into these “Conditions of Contract” Annexure-1 and employ trained staff to carry out periodical tests as per directions and procedures laid down by the quality control cell of the Chief Engineer’s Office. The records shall be maintained in the prescribed formats and copies thereof covering the work done in each month shall be submitted with the bills.

11-A  REMOVAL OF EMPLOYEES / WORKMEN

CLAUSE-11-A      The Engineer-in-Charge shall have full powers at all times to object to the employment of any workmen, Foremen or other employees on the work by contractor, and if contractor shall receive notice in writing from the Engineer-in-Charge requiring the removal of any such person from the work, the contractor shall comply with the order forthwith. No such workmen/foremen or other employees, after his removal from the work by order of the Engineer-In-Charge shall be re-employed or re-instated on the work by the contractor at any time except with the prior approval in writing of the Engineer-in-Charge . The contractor shall not be entitled to demand the reason from the Engineer-in-Charge for requiring the removal of any such workman/foreman or any other employee.

12 )  ALTERATION IN SPECIFICATIONS AND DESIGNS

CLAUSE-12
The Engineer-in-Charge shall have power to make any alteration, omissions from, additions to or substitutions for the original specifications, drawings, designs and instructions that may appear to be necessary, advisable during the progress of work, and the contractor shall be bound to carry out the work in accordance with any instruction which may be given to him in writing, signed by the Engineer in-Charge. Such alteration, addition or substitution shall not invalidate the contract and any altered, additional or substituted work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work and at the same rate as are specified in tender for the main work. The time of completion of the work shall be extended on in the proportion that the altered, additional or substituted work bears to the original contract work and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion. The rates of such additional, altered or substituted work shall be determined in accordance with following provisions in their respective order:​

(i) If the rates for the additional, altered or substituted work are specified in the contract for the work, the contractor is bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for, the work.

(ii) If the rates for the additional, altered or substituted work are not specifically provided in the contract for the work, the rates will be derived’ from the rates for a similar class of work as are specified in the contract for the work

(iii) If the rates cannot be determined as provided in 1 and 2 above, then such work shall be paid at the rates entered in common schedule of the rates minus/plus the percentage rate at which the bid has been accepted.

(iv) If the rates for the altered, additional or substituted work cannot be determined in the manner specified in clauses (i) (ii) (Iii) above, then the contractor shall within 7 days of the date of his receipt of the order to carry out the work inform the Engineer-in-Charge of the rate or rates which he intends to charge for such class of work supported by analysis of the rate in support of rates claimed. The Engineer-in-Charge shall determine the rate or rates on the basis of prevalent market rates and pay the contractor with the approval of competent authority  as   case may be accordingly.

However, the Engineer-in-Charge , by notice in writing will be at liberty to cancel the order given to the contractor to carry out such class of work and arrange to carry out in such manner as he may consider advisable provided always that if the contractor shall have commenced work or incurred any expenditure in regard thereto before -the rates shall have been so determined then in such case’ he shall be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of determination of the rates as aforesaid according to such rate or rates as shall be fixed by Engineer​ in-Charge. In the event of dispute, the decision of the Superintending Engineer of the circle shall be final.

13 ) NO COMPENSATION FOR ALTERATION IN OR RESTRICTION IN WORKS
CLAUSE – 13  If at any time, after the commencement of the work, the board shall, for any reason whatsoever, not require the whole or part thereof as specified in the contract to be carried out, the Engineer-in​ Charge shall give notice in writing of the fact to the Contractor, who shall have no claim to any payment. or compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, but which he did not derive in consequence of the full amount of the work not having been carried out, neither shall he have any claim for compensation by reason of any alternation having been made in the original specifications, drawings, designs and instructions, which shall involve any curtailment of the work contemplated originally

14 ) ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

CLAUSE-14  If it shall appear to the Engineer-in-charge, or his subordinates in-charge of the work that any work has been executed with unsound, imperfect, unskillful workmanship or with materials of any inferior description or that any articles or materials provided by the contractor for the execution of work are of unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in writing by the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the same have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so specified and provide other proper and suitable materials or articles at his own proper charge and cost. In the event of his failing to do so, within a period to be specified by Engineer-in-Charge in his demand aforesaid the contractor shall be liable to pay compensation at the rate of one percent of the estimated amount for every day not exceeding ten days, while his failure to do so shall continue and in the case of such failure, the Engineer-in-Charge may rectify or remove and  re-execute the work or remove and replace with others. the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

15 ) WORKS TO BE OPEN TO INSPECTION
CLAUSE-15 All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-Charge and his seniors/subordinates and the contractor shall at all times during the usual working hours and at all other times at which reasonable notice of the intention of the Engineer-in-Charge or his seniors/subordinates to visit the works shall have been given to the contractor, either himself be present to receive orders and instructions or have a responsible agent. duly accredited in writing present for that purpose. Orders given to a Contractor’s agent shall be considered to have the same force as if they had been given to the contractor himself.

16 ) NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP
CLAUSE-16The contractor shall give not less then one week notice in writing to the Engineer-in-Charge or his subordinate in-Charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof may be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up the place beyond the reach or measurement any work without the consent in writing of the Engineer-in charge or his subordinate in-charge of the work if any work shall be covered up or, placed beyond the reach of measurement, without such notice having been given or consent obtained, the same shall be uncovered at contractor’s expense or in default no payment or allowance shall be made for such work or of the material with which the same was executed.

17)
LIABILITY FOR DAMAGE AND IMPERFECTION FOR THREE MONTHS AFTER 
CERTIFICATE

CLAUSE-17 If the Contractor or his workmen shall break, deface, injure or destroy any part of a building which he may be working or any building, road, fence, enclosure or green grass land, water pipes, cables, drains, electric or telephone posts or wires, trees or cultivated ground contiguous to the premises on which the work or any part of it is being executed or if any damages shall happen to the work, while in progress from any cause whatsoever or any defect, imperfection or other faults appear in the work within three months after a certificate, final or otherwise of its completion shall have been given by the Engineer-in-Charge, the contractor shall make the same good at his own expense or in default the Engineer in-Charge may cause the same to be made good by other Workmen and deduct the expenses incurred both on labour and material (for which the certificate of the Engineer-in-charge shall be final) from any sums that may be then due at any time thereafter may become due to the contractor from his security deposit.

18 )CONTRACTOR TO SUPPLY MATERIALS, PLANT, SCAFFOLDING
CLAUSE-18 The contractor shall arrange and supply at his own cost all material and equipment etc. required for work as per I.S.I/IRC/MOST/PWD specifications

19 ) FAIR WAGE CLAUSE

CLAUSE-19 (a)
The contractor shall pay not less than fair wages to laborers engaged by him on the Explanation:- Fair wage whether for time or piece work notified at the time of inviting tenders for the work end where such wages have not been so notified, the wages prescribed by the P.W.D., B. & R. Branch Punjab for the district in which the work is done.

(b)
Contact shall, not withstanding the provisions of any agreement to the contrary cause to be paid fair wages to laborers indirectly engaged on the work, including any labors engaged by his sub-contractor in connection with the said work, as if the labourers had been directly employed by him.


(c)
In respect of all labour directly or indirectly employed on the work for performance of the contractor’s part of this agreement, the contractor shall comply with or cause to be complied with the Punjab (I) P.W.D. Contractor’s labors Regulation made by the Government from time to time in regard to payment of wages, wage period deductions from wages, recovery of wages not paid and deduction un authorisely made maintenance of wage register wage, cause publication wages and other terms of employment, inspection and submission of periodical returns all other matters of .such like nature.

(d)
The Executive Engineer (PMB) or the S.D.E. concerned shall have the right to deduct from the money due to the contractor, any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of contract made from him or their wages which are not justified by the terms of contract or. for non-observance of regulation referred to in clause (c) above.

(e)
Vis-à-vis the Punjab (I) Government contractor shall be primarily liable for all payment to be made under and for observation of the regulations aforesaid without prejudice to his rights to claim identity from his Sub-Contractors.

(f)
The regulations shall be deemed to-be part of this contract and any breach thereof shall deemed to be a breach of their contract.

20 ) CONTRACTOR LIABLE FOR PAYMENT OF COMPENSATION TO INJURED WORKMAN OR IN CASE OF DEATH

CLAUSE-20  In every case in which by virtue of the provisions of the section 12, sub section (1) of the Workmen’s Compensation Act, 1922, the Government is obliged to pay compensation to a workman employed by the contractor in execution of work, the Government will recover from the contractor the amount of compensation so paid and without prejudice to the rights of government under section 12, subsection (ii) of the said Act, the Government shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by the Govt. to the contractor whether under this contract or otherwise. Government shall not be bound to contest any claim made against it under section 12, Sub-Section (1) of the said Act except in the written request of the contractor and upon his giving to Government full security for all costs for which the Government might become liable in consequence of contesting such claim.

21 )  WORK NOT TO BE SUB-LET
CLAUSE-21 Contract may be rescinded and security deposit forfeited for subletting bribing or if contractor become insolvent.

21.1 The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge. And if the contractor shall assign or sublet his contract or attempt so do, or become insolvent or commence any insolvency proceeding or make any compos ions with his creditor, or attempts so to do or if any bribe gratuity, gift loan perquisite reward or advantage pecuniary or other wise,. shall either directly or indirectly be given promised or offered by the contractor or any of his servants or agents to any public officer or person in the Employ of Board in any way relating to his officer or employment or if any such officer or person shall become in any way directly or indirectly interested, in the Contract the Executive Engineer may thereupon by notice in writing rescind the contract and the security deposit of the contracts shall thereupon stand forfeited and be absolutely at the disposal of Board and the same consequences ​shall ensure as if the contract had been rescinded under clause 3  thereof, and in addition the contractor shall not be entitled to recover or be paid for work therefore actually performed under the contract.

22 ) SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE     WITHOUT REFERENCE TO ACTUAL LOSS 
CLAUSE-22 All sums payable by way of compensation under any of these clauses shall be considered as reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or not any damages shall have been sustained.                                                                    

22-1 A DEDUCTIONS OF AMOUNTS DUE TO BOARD ON ANY ACCOUNT WHATSOEVER TO BE PERMISSIBLE FROM SUMS PAYABLE TO CONTRACTOR.:- Any excess payment made to the contractor inadvertently or otherwise under this contract or on any account whatsoever and any other sum found to be due to the Punjab mandi board by the contractor in respect of this contract or any other contract or work-order or on any account whatsoever .may be deducted from any sum payable by the Punjab mandi board to the contractor either in respect of this contract or any work order or contract or on any other account by any other department/corporation/Board  of the Punjab Government

23 ) CHANGE IN CONSTITUTION

CLAUSE 23 Where the Contractor is a partnership firm, the previous approval in writing of Engineer-in-charge shall be obtained before any change is made in -the constitution of the firm. Where the contractor is an individual or a Hindu-Undivided Family Business concern, such approval as aforesaid shall likewise be obtained before the contractor enters into any partnership agreement, where under the partnership firm would have the right to carry out the work hereby undertaken by the contractor. If previous approval, as aforesaid, is not obtained, the contract shall be deemed to have been assigned in contravention of clause 21 hereof and the same action may be taken and the same consequences shall ensure as provided in the said clause-21.

24)  DIRECTIONS OF THE SUPERINTENDING ENGINEER

CLAUSE-24  All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried out.

25 ) CLAIMS FOR PAYMENT OF AN EXTRA ORDINARY NATURE TO BE REFFERED TO 
CLAUSE-25 No claim for payment of an extraordinary nature, such as claims for bonus, for extra labour employed in completing the work before the expiry of the contractual period at the request of Engineer ​in-Charge or claims for compensation where work has been temporarily brought to a standstill though no fault of the contractor, shall be allowed unless and to the extent that the same shall have been expressly sanctioned by the Punjab Mandi Board under the signature of Chairman/Secretary Punjab Mandi Board.

25 A
DISPUTES AND ARBITRATION

i)
If any dispute or difference of any kind whatsoever shall arise between the Punjab Mandi Board /its authorized representative and the contractor in connection with or arising out of this contract or the execution of work there under.

ii) 
Whether before its commencement or during the progress of works or after the termination aban​donment or breach of the contract. It shall, in the first instance, be referred for settlement to the Engineer in-charge of the work and he shall, within a period of sixty days after being requested in writing by the contractor to do so convey his decision to the contractor. Such decision in respect of every matter so referred shall subject to arbitration as hereinafter provided be final and binding upon the contractor. In case the work is already- in progress, the contractor shall proceed with the execution of the work on receipt of the decision of the Engineer-in-charge as aforesaid with all due diligence, whether ‘any of the parties require arbitration as hereinafter provided or not.

iii) 
If the Engineer-in-charge has conveyed his decision to the contractor and no claim for arbitration has been filed by the contractor within a period of sixty days from the receipt of the letter communicating the decision, the said decision shall be final and binding upon the contractor and will not be a subject matter of arbitration at all.

iv)
If the Engineer-in-charge fails to convey his decision within a period of sixty days after being requested as aforesaid the contractor may within further sixty days of the expiry of the first sixty days from the date on which the said request was made by the contractor refer the dispute for arbitration as hereinafter provided.

v)
All disputes or differences in respect of which the decision is not final and conclusive shall, at the request of either party made in a communication sent through Registered A.D. post, be referred to the sole arbitration of the Superintending Engineer of the circle concerned.

vi)
Chief Engineer-in-charge of works shall have the authority to change the arbitrator on an application by either the contractor or the Engineer-in-charge requesting change of arbitrator giving reasons thereof, either before the start of the arbitration proceedings or during the course of such proceedings. The arbitration proceedings would stand suspended as soon as an application for change of Arbitrator is filed before the Chief Engineer and a notice thereof is given by the applicant to the Arbitrator. The Chief Engineer after hearing both the parties may pass a speaking order rejecting the application or accepting to change the Arbitrator simultaneously appointing a technical officer not below the rank of a Superintending Engineer as Arbitrator under the contract. The new Arbitrator so appointed may enter upon the reference afresh or he may continue the hearings from the point these were suspended before the previous Arbitrator.

vii)
The reference to the Arbitrator shall be made by the claimant party within one hundred twenty days from the date of dispute of claim arises during the execution of work. If the claim pertains to rates or recoveries introduced in the final bill, the reference to the Arbitrator shall be made within six calendar months from the date of payment of the final bill to the contractor or from the date a registered notice is sent to the contractor to the effect that his final bill is ready by the Engineer-in-charge (whose decision in this respect shall be final and binding) whichever is earlier.
viii)
It shall be an essential term of contract that in order to avoid frivolous claims, the party invoking arbitrator shall specify the disputes based on facts and calculations stating the amount claimed under each claim and shall furnish a deposit-at call for ten percent of the amount claimed on a scheduled bank in the name of Arbitrator or in the name of executive Engineer (  ) Punjab Mandi Board.............. as directed by Arbitrator by his official designation who shall keep the amount in deposit till the announcement of the award. In the event of an award in favour of the claimant, the deposit shall be refunded to him in proportion to the amount awarded with respect to the amount claimed and the balance, if any, shall be forfeited and paid to the other party.

(ix)
The Arbitrator shall award separately giving his award against each claim and dispute and counter-claim raised by either party giving reasons for his award. Any lump sum award shall not be legally enforceable.

x)
The independent claims of the party other than the one seeking arbitrator as also the counter claims of any party shall be entertained by the Arbitrator.

xi)
The venue of arbitration shall be such place or places as may be fixed by the Arbitrator on his sole discretion. The work under the contract shall continue during the arbitration proceedings.

xii)
The stamp fee due on the award shall be payable by the party as desired by the arbitrator and in the event of such party’s default, the stamp fee shall be recoverable from any other sum due to such party under this or any other contract. Claims for payment of any other sum due to such party under this or any other contract.

xiii)
Neither party shall be entitled to bring a claim for arbitration, if it is not filed as per the time period already specified or within six months of the following :-


a) Of the date of completion of the work as certified by the Engineer-in-charge or


b) Of the date of abandonment of the work or breach of contract under any of its clauses, Or


c) Of its non-commencement or no resumption of work within 10 days of written notice for commencement or resumption as applicable. or


d) Of the cancellation, termination or withdrawal of the work from the contractor in whole or in part and / or    revision or foreclosure of the contract, or.


e) Of receiving an intimation from the Engineer-in-Charge or that the final payment due or recovery from the contractor had been determined, for the purpose of payment/adjustment whichever is the latest.


If the matter is not referred to arbitration within the period prescribed above, all the rights and claims of either party under the contract shall be deemed to have been forfeited and absolutely barred by time for arbitration and even for civil litigation.

xiv)
No question relating to this contract shall be brought before any civil court without first invoking and completing the arbitration proceedings, if the issue is covered by the scope of arbitration under this contract. The pending of arbitration proceedings shall not disentitle the Engineer-in-charge to terminate the contract and to make alternate arrangement for completion of the works.

xv)
The arbitrator shall be deemed to have entered on the reference on the day, he issues notices to the parties fixing the first date of hearing. The arbitrator may, from time to time, with the consent of the parties, enlarge the initial time for making and publishing the award. 


xvi) The expiry of the contractual time limit, whether originally fixed or extended, shall not invalidate the provisions of this clause.

26 (a) STORAGE OF CEMENT AND RECORD OF CONSUMPTION
Deleted  
      (b) VARIATION IN CONSUMPTION OF MATERIALS

Variations in consumption of materials will be regulated as per amended para 27.4 of P.W.D speci​fications 1963 appended as below :-

 (Para 27.4 of P.W.D. Specifications 1963)

On the completion of any work, whether executed on through rates, Labour rates or Departmental labour, the consumption statement shall. be prepared for such materials as have been issued by Public Works Department. In order to determine the excess or short consumption of material. actual quantities issued to the work shall be compared with the theoretical worked-out quantities on the basis of consumption factor given in chapter 27 of common schedule of rates. The consumption of materials for different items will normally, confirm to the quantities given in that chapter. However, if there is any excess or short consumption of materials, the following procedure should be adopted unless - otherwise specified.

a) For excess consumption of material

No action shall be taken if the actual consumption does not exceed the theoretical consumption

beyond the percentage detailed below :​


(i) For works costing up to Rs. 2 lacs  


5% of total theoretical quantity.


  (ii) For works costing from Rs. 2 lacs to 5 lacs  

4% -do​


(iii) For works costing more than Rs. 5 lacs.  

3% - do​


This variation will not be taken as matter of routine and will have to be properly justified

in each case by Engineer-in-charge. If the actual consumption exceeds the theoretical consumption by more than the permissible limits detailed above at penal rate provided in the contract from the contractors and disciplinary action may be taken against the departmental officials as the case may be where the excess consumption in the opinion of Executive Engineer is substantially high, he shall bring such case to the notice of Superintending Engineer for further action whose decision in all such cases will be final.

“”

 (b) For short consumption of materials

Where the actual consumption of material is short by percentage detailed below or less,

no action shall be taken when the work is executed on the Labour rate or departmentally.. 



(i) for works costing upto Rs. 2 lacs  


5% of total theoretical quantity.


(ii) for works costing from Rs. 2 lacs to 5 lacs  

4% -do​


(iii) for works costing more than Rs. 5 lacs  

3% -do​


This variation will not be taken as matter of routine and will have to be properly justified

in each case by Engineer-in-charge. Where the work is done on through rate basis,’” the recovery of costs of material, thus saved, shall be made from the contractor at the issue rate. When the work is being done on through rate basis, the rates of the items shall be reduced or where it is not possible to determine the exact item on which short material has been used, the cost of the material shall be recovered from the contractor at issue rates upto permissible limits and at penal rates, thereafter provided in the contract. when the work is done departmentally or on labour rates and the consumption is short more than the permissible percentage detailed above, the Executive Engineer shall investigate the cause of such short consumption and shall bring to the notice of the Superintending Engineer, all such cases for such action against defaulting Government officials and contractors as he may deem fit. The decision of the Superintending Engineer in this matter shall be final. It shall also be determined whether the stability of structure is effected adversely by short consumption of materials and in case where it is likely to be so, the work shall be rejected. The decision of the Superintending Engineer in this regard shall be final.


(c) For major projects involving weigh batching actual variation will be ascertained and

fixed by project authorities.


(d) The cost of work shall be considered as based on C.S.R. 1987 without any ceiling premium.

(c) DETERIORATION  / PILFERAGE OF MATERIALS        Deleted 
d) DOOR AND WINDOW-FITTINGS

Brass or aluminum door and window fittings I.S.I marked shall be issued by the department free of cost. The cost of fittings lost or fixed short by the contractor, If any, will be recovered at double the Departmental issue rate.

27 ) LUMPSUM IN ESTIMATE

CLAUSE-27  When the estimate on which a bid is made includes lump sum in respect of parts of the work, the contractor shall be entitled to payment in respect of the items of work involved at the same rates as are payable under this contract for such items if the part of the work in question is not, in the opinion of the Engineer-in-charge capable of measurement, the Engineer ​in-charge may at his discretion pay the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive against contractor with the regard to any sum or sums payable to him under provisions of this clause.

28  ) 
SPECIFICATIONS
CLAUSE-28
In the case of any class of work for which there is no specifications as mentioned in clause II, the work shall be carried out in accordance with specifications laid down by the Bureau of Indian Standards and in the event of there being no such specifications, the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

(a) CONCRETE WORK 
All the concrete work shall have to be done with mechanical mixture unless permitted otherwise by the Engineer-in-charge. All R.C.C. work shall be compacted with a mechanical vibrator driven by petrol, diesel or electricity. All R.C.C. work and plain cement concrete of mix 1:3:6 (M-10) and richer mixes only Ghaggar sand or Pathankot sand having a fineness modulus between 2.5 to 3.5 shall be used. Test samples shall be taken during the execution of work as per stipulations of the Bureau of Indian Standards. The compressive strength of test samples shall meet the requirements of relevant standards laid down by the B.I.S. The contractor shall set up a field testing laboratory with necessary equipment and appoint suitable staff for carrying out the test at his cost.

(b) CURING OF CEMENT WORK. The contractor shall ensure proper curing of all work involving use of cement strictly as per stipulations of the Punjab P. W.D/BIS specifications. Since proper curing during the critical period has a direct bearing on the strength and safety of cement work, the Engineer-in-charge shall in the case of any default on the part of the contractor, take prompt action to arrange adequate curing at the cost of the contractor without issuing any prior notice in this respect, to avoid lapse of period of curing. The certificate of the Engineer-in-charge would be final and binding in this respect and the cost incurred shall be recovered from the contractor.

(c) PITS AT SITE PROHIBITED  No pits shall be dug by the contractor at or near the site of work for taking out earth for use in the work. In case of default the pits so dug shall be got filled by the department at the cost of the contractor charging additional amount of fourteen percent towards departmental charges.

(d) CO-ORDINATION WITH OTHER AGENCIES         The Contractor shall maintain close co-ordination and afford necessary facilities to other agencies 
executing other works like Electrification, Horticulture, Water Supply, Sewerage and external services etc. No claim for additional payment on this account shall be entertained.

CLAUSE - 29.    (a) STATUTORY LEVIES The rates as offered and accepted in the contract are inclusive of all taxes and statutory levies such as income Tax, octroi, terminal tax, Sales tax / turnover tax, royalty, ‘contribution under Employee’s State Insurance and local taxes payable under the respective statutes (ESI contribution).

  (b) INCOME TAX  Income tax shall be deducted at source as per provisions of the Income Tax Act and a certificate of such deductions made in each financial year shall be furnished to the contractor by the officer.

(c) SALES AND OTHER TAXES Sales tax. turnover tax or any other tax shall also be deducted from the bills of the contractor if so directed by the authorities concerned.

(d) LOCAL LAWS AND LEVIES  The contractor shall comply with the proper bye-laws and legal orders of the local body or public authority under the jurisdiction of which the work is executed and pay all fees and charges for which he may be liable. Nothing extra shall be payable on this account.

  (e) DAILY PAYMENT IN EMERGENCY In case of emergency, the contractor shall be required to pay his labour every day and in case of default the requisite payment shall be made by the Punjab mandi board and the amount shall be recovered from the contractor.

30 ) EPF.CODE NO. 

Clause-30 The contractor shall comply with the by laws framed by employees provident fund commissioner, Punjab and will submit the periodically deposit challans of EPF. of employees deposited with PF department monthly during execution of work.
31.  (a) TECHNICAL STAFF
CLAUSE-31
The contractor shall employ the technical construction staff on whole time basis during the execution of work and shall submit names and attendance certificate on the 10th of each calendar month as per annexure table 1(enclosed).

CIVIL WORKS

i)
One Graduate Engineer (BE Civil) + 2 years Experience and one BE (Civil) or one Diploma Holder (Civil)  + 3 years Experience for works amounting more then 100 lacs.


ii)
One Graduate Engineer (BE Civil) and one Diploma Holder (Civil) + one year Experience for works amounting more than 30 lacs and up to 100 lacs.


iii)
One Graduate Engineer (BE Civil) or 1 Diploma holder (Civil) + one year Experience for Hot mix plant.


iv)
One Graduate Engineer (BE Civil) or 1 Diploma holder (Civil) + one year Experience for Works amounting more than 10 Lacs. and up to 30 Lacs.

ELECTRICAL WORKS

i)
One Graduate Engineer (BE Electrical) or one Diploma Holder (Electrical) + five year experience for Electrical  Works amounting more then 15 lacs and upto 50 lacs.


ii)
One Diploma Holder (Electrical) + 2 years experience for works amounting to more than 2 Lacs and upto 15 Lacs.


iii)
One Diploma Holder (Electrical) for works amounting upto 2 Lacs.


iv)
One B.E. (Electrical) or 1 Diploma Holder (Electrical) + 5 years experience for works amounting upto 50 Lacs for the work of sub Station

PUBLIC HEALTH WORKS

i)
One Graduate Engineer or one Diploma Holder + 3 years experience for works amounting to more than 25 lacs and up to 50 lacs.


ii)
One B.E. or one Diploma Holder plus one year experience for works amounting more than 10 Lacs and up to 25 lacs.


iii)
One Diploma Holder for works amounting upto 20 Lacs. for OH SR / Tube well



The technical staff shall be available at site at all times according to eligibility criteria fixed by Punjab mandi board for enlistment of contractor in respective class and category as shown above. 

In any case the contractor fails to employ the above minimum technical staff or fails to submit the names and attendance certificate of such staff, recovery shall be made from his bills at the rate of twice the average pay of the corresponding staff working with Punjab mandi board

b) CONSULTANTS FOR QUALITY CONTROL.


It is expected that every contractor will have proper quality control staff, and procedure in order to ensure quality. They are also expected to improve their procedure in line with ISO 9000. For all works amounting to more than Rs. 2.00 crore, the contractor shall engage’ a competent and independent quality control consultant as approved by SE In charge of work to exercise effective control over the construction operation in the field so as to produce quality works. The fully equipped laboratory shall be set up at site of work and trained staff shall be employed by the said consultant. The contractor shall supply to the Engineer-in-charge a copy of his agreement and fee for quality control should generally be between 0.5% and 1.5% of the contract value. The payment to quality control consultant shall be made by the Engineer-in-charge direct as per the copy of the agreement supplied by contractor. This payment will be recoverable from the contractor. The consultant will guide the contractor for production of quality works at all stages and shall maintain records, reports and test results so as to indicate the extent of quality achieved. The consultant will also supply a copy of all these reports, tests and check to Engineer-in-charge regularly. The contractor shall also attach a copy of these reports., tests and check with his bill without which no payment shall be made. The Engineer-in-charge can also order the change of consultants, if in his opinion, they are not performing competently. The Engineer-in-charge will be free to conduct surprise. random or in-situ checks so as to have cross check on quality. In case the contractor fails to employ for the whole or part of the period of execution a quality control consultant, Engineer​ in-charge may order ‘employment of a consultant at the cost of the contractor or may order the Board staff to carry out the quality control checks and a deduction at the rate of 1.5% of the total cost of the work shall be deducted from the bill of contractor even if the actual expenditure incurred in. private consultant or departmental quality control is less. Nothing in this clause shall reduce the over-all responsibility of the contractor regarding quality and shall remain liable for any defect in the execution.

Department shall also engage independent Quality Consultant as per Govt. of Punjab, Deptt of Finance Memo no:5/27/2008/5FPPC/2328 dated 20.3.08 with following scope of work:

1.
Review designs, estimates and BOQ to identify shortcomings, omissions, inconsistencies and ambiguities in detail engineering.

2.
To finalize quality assurance documents namely the quality plans, inspection and test plans (ITP) forms, reports, etc as per requirements of the project and ensuring the implementation.

3.
Perform comprehensive check by way of field inspection activities on 20-25% on all works & make relevant test reports as per approved inspection & test plan.

4.
To conduct Technical audit on total testing done by the Engineer and issuing non-conformance report and proposing appropriate corrective and preventive actions to the Engineer and Employer.

5.
To develop a monitor and review progress. The Consultant will also identify the problem areas causing delays in progress in implementation of the project as per schedule.

6.
Assist in interpretation of the Technical Specifications etc. as and when required by the Client.

7.
Review Contractor’s detailed work programme and suggest modifications where required.

8.
Review the suitability of Contractor’s superintending and key personnel and suggest modifications where required.

9.
Review the construction methodology proposed by the contractor for execution of works in order to ensure that the same is satisfactory in respect of technical requirements, project implementation schedule, environmental aspects and safety of the works, property, personnel & general public.

10.
To assist the Client in approval of the field testing laboratories set up by various contractors in respect of its facilities, adequacy, arrangements, equipment and laboratory staff etc.

11.
Review suitability of source and quality of construction materials on the basis of inspections, test results/manufacturer’s certificates etc.

12.
Develop forms and procedures in order to ensure implementation of a proper Quality Assurance system on all activities and aspects of the project.

13.
Review the quality assurance/ control system & procedures being followed by the contractor.

14.
Assist the Engineer on matters connected with the quality assurance/  control aspect of works in order to ensure the quality of work and its conformity with the standards & specifications prescribed in the contract.

15.
Inspection of the construction equipment such as Hot Mix Plant, paver finisher, rollers, bitumen distributors, chip spreaders and other related machinery in order to assess their suitability for the works. The consultant will check the calibration of the hot mix plant. Periodical inspection of the equipment shall also be conducted.

16.
During course of inspection if any item of the work is found substandard or unacceptable, the consultant would inform the Engineer and Client the rectification required in writing, giving full justification thereof with necessary supporting data.

17.
The consultant will inspect the works on completion and indicate to the Engineer any outstanding work to be carried out by the contractor prior to issuance of certificate of completion by the Engineer, and will indicate and defects to be rectified during defects liability period.

18.
Assist the Engineer in monitoring progress of the works at regular intervals.

19.
Provide on job training to the Engineer’s staff involved with the works to strengthen their technical capabilities and promote transfer of technology.

20.
Prepare monthly reports describing the progress of works, assistance given by the consultant, problem areas and action taken to overcome them by the relevant authority.

21.
Recommendations regarding methods and procedures for the evaluation and the system for monitoring of the conditions of the road after completion.

22.
Prepare a final report with specific recommendations for procedures to be followed on projects in future.

23.
Ensure / review that the contractors are adhering/following IRC mandated environmental mitigation standard/practices.

 (c) PERFORMANCE TEST

The contractor shall give a satisfactory performance test of the entire installation as per standard specifications before the work is finally accepted and nothing extra whatsoever shall be payable to contractor for this test.

32 ) ACTS OF GOD
CLAUSE 32
  No claim whatsoever ever shall be entertained for any loss or damages caused by rain, floods or any other natural causes or other acts of God.

33 ) JURISDICTION
CLAUSE 33
  The jurisdiction of civil court for matters under dispute shall be on the basis of the location of the office of the Engineer-in-charge.

Clause-34       The terms and conditions of the agreement have been explained to me/us and I/we certify that I/we clearly understand the same.

THE PUNJAB, MANDl BOARD

CONTRACTORS LABOUR REGULATIONS

1.
Short title:- These rules may be called Punjab Agricultural Marketing Board Contractor’s labour Regulations.

2.
 Definitions:- In the Regulations, unless otherwise expressed or indicated the following words and expressions shall have the meaning hereby assigned to them respectively, that is to say:


(1)
“Labour means workers employed by Punjab-Mandi Board contractor directly or indirectly through a sub​ contractor other person, or by an agent on his behalf.


(2)
“Fair wages” means wages whether for time or piece work notified at the time of inviting tender for the work and where such wages have not been so notified, the wages prescribed by the Punjab (I) Public Works Department for the district in which the work is done.


(3)
“Contractor” shall include every person whether subcontractor on headman or agent, employing labour on the work  is done.


(3) 
“Contract” shall include every person whether subcontractor on headman or agent, employing labour on the work taken on contract.



(4) 
“Wages” shall have the same meaning as defined in the payment of wages Act. 1936 and include time and piece rate wages.

3. 
Display of notices regarding wages etc.:- The contractor shall before the commencement of his work on contract, display and correctly maintain and continue to display and correctly maintain in a clean and legible condition in conspicuous place on the work notices in English and in the local Indian language spoken by the -majority of the workers, giving the fair wages notified or prescribed by the Punjab (I) Public Works Department and the hours of work for which such wages are earned.

4.
Payment of wages :​
(1)
Wages due to every worker shall be paid to him direct.






(2)
All Wages shall be paid in current coin  or currency or in 
 





both.

5
Fixation of wages periods:

(1)
The contractor shall fix wages periods in respect of which the wages shall be payable.


(2)
No wage period shall exceed one month.


(3)
Wages of every workman employed on the contract shall be paid before expiry of ten days after the last day of ‘wage period In respect of which the wages are earned.


(4)
When the employment of any worker is terminated by on of behalf of the contractor the wages earned by him shall be paid before the expiry of the day succeeding the one of which his employment is terminated.


(5)
All payments of wages shall be made on a working day.



(6)
Wage book and wage slips etc.

(1)
The contractor shall maintain a Wage Book of each worker in such form as may be convenient but the same shall include: the following particulars;


(a)
Rate of daily or monthly Wages.


(b)
Nature of work on which employed.


(c)
Total number of days worked during each wages period.


(d)
Total amount payable for the work during each wage period.



(e)
All deductions made from the wages with an indication in each case of the ground for which the deductions is made.


(1)
Wages actually paid for each wage period.



(2)
The contractor shall also maintain a wage slip for each worker employed on the work.


(3)
The authority, competent to accept the contract may grant an exemption from the maintenance of wages book and wages slip to a contractor who in his opinion, may not directly employ more than 100 persons on the work. 


7.
Fines and deduction which may be made from wage:


(1)
The wages of a worker shall be paid to him without deduction of any kind except the following:



(a)
Fines.



(b)
Deductions for absence of duty i.e. from the place for places where by the terms of his employment he is required to work. The amount of deduction shall be in preparation to the period for which he was absent.



(c)
Deductions for damage to or loss of goods expressly entrusted to the employed person for custody or for loss on money for which he is required to account where such damage or loss is directly attributable to his neglector default.


(d)
Any other deductions which the P.W.D. may from time to time allow.


(2)
No fine shall be imposed on a worker and no deduction for damage or loss shall be made ,from his wages until the worker has been given an opportunity for show cause against such fines or deductions.



(3)
The total amount of fines which may be imposed in anyone wage period on a worker shall not exceed an amount equal to half of the wage payable to him in respect of the wage period.



(4)
No fine imposed on any worker shall be recovered from him installments or after the expiry of 60 days from the date on which it was imposed.


8.
Register of fine etc. :


(1)
The contractor shall maintain a Register of fine and of all deductions for damage or loss such Reg​ister shall mention the reason for which fine was imposed deduction damage or loss was made.


(2)
The contractor shall ‘maintain a list in English and the local Indian language. clearly defining act and omissions for which the penalty of fine can be imposed. He shall list and maintain it in a clean and legible condition in conspicuous place on the work.


9.
Preservation of books :-The wage book, the wage slip and the Register of fine deductions required to be maintained under these regulations shall be preserved for 12 months after the date of the last entry made in them.


10.
Power of labour Welfare Officer to make the investigations or enquiry :- The labour Welfare Officer or any other person authorized by the Punjab (1) Governor on their behalf shall have power to make enquiries with a view to ascertaining and in forcing due and proper observance to investigate in to any complaint regarding the default made or the contract or of Sub-contractor regard to such provisions.


11.
Report of labour Welfare Officer: - The labour Welfare Officer or any other person authorized as aforesaid shall submit a report of the result of his investigations or enquiry to Executive-Engineer (PMB) concerned indicating the extent if any to which the default has been committed and the amount of fine recoverable in respect of the sets of deduction from the contractors bill be made and the wage and other dues be paid to the labour concerned.


12.
Appeal against the decision of labour Welfare Officer: - Any person aggrieved by the decision and recom​mendation of the Welfare or Officer other person so authorized may .appeal against such decision to the labour Commis​sioner but subject to appeal, the decision of the Officer shall be final and binding upon the contractor.


13.
(A) No party shall be allowed to be represented by a lawyer during any investigation. enquiry, appeal. or any other proceedings under these regulations.


14.
Inspection of Register :- The contractor shall allow inspection of the wage book and wage slip to any of the workers or to his agent at a convenient time and place after due notice is received, or the labour Welfare Officer or any other person authorized by the Punjab (1) Government on this behalf.


15.
Submission of return :- The contractor shall submit periodical return as may be specified from time to time.


16.
Amendments:- The Punjab (1) Government may from time to time add or amend these regulations and question as to the application of interpretation or effect of these regulations the decision of the labour Commissioner to Punjab (1) Government or any other person authorized by the Punjab (1) Government on that behalf shall be final.

ADDITIONAL  CONDITIONS

AND

DRAWINGS

. ADDITIONAL CONDITIONS

1.
The work shall be executed strictly in accordance with Punjab PWD/MOST /BIS specification (latest edition correct up to date) to the entire satisfaction of the incharge coupled with provision that the various item of work will be carried out as per the specifications given in the NIT.  In case the specification given in the NIT are at variance with Punjab PWD/MOST /BIS specification.  The specification stipulated in the NIT will take precedence over Punjab PWD/MOST/BIS specifications.




Further in case there is any contradiction in the Punjab PWD/MOST specifications in that event, the MOST specifications will take precedence over Punjab PWD Specifications.  The decision of the Engineer-in-charge in such matter shall be final.
PWD/MOST specification where ever mentioned in the DNIT shall mean PWD/MOST specification for roads and bridges work (latest editions corrected up to date.

2.
Should the tendered withdraw or modify his tender within ninety days from the date of opening of tenders or before allotment, which ever is earlier; his earnest money will be forfeited.  In case the contractor does not start the work within a reasonable time after allotment, the Engineer-in-charge will be at liberty to de-bar the contractor for a particular period in addition of forfeiture of Earnest Money.

3.
Amount of the work may be increased or decreased and any item omitted or substituted according to the requirement of the Board by Engineer-in-charge and no claim on this account will be entertained.

4.
The Executive Engineer in-charge reserves the option to take away any item of work or any part there of at any time during the currency of contract & re-allot it to any other agency with due notice to the contractor without liability of any kind or payment of any compensation.

5.
Any material left at site one month after completion of work shall become the property of the Board and no payment shall be made to the contractor for the material.

6.
The contractor has to make his own arrangement for water, bricks, Cement, Steel. R.C.C pipes, woodwork and every other item required directly or indirectly for completion of work/except those provided at page 38 of DNIT.

7.
No claim shall be entertained on account of increase in freight, price of labour and material due to any cause what so ever.

8.
Actual quantities of completed/Accepted work will be paid for.

9.
In case of emergency the contractor shall be required to pay his labour every day & if this is not done, the Board will make the requisite payment & recover the same from the contractor.

10.
The rates given in the attached schedule of rates are inclusive of octroi incidental charges, terminal tax, sales tax / Vat, royalty and other local taxes and any/ all other charges.

11. Material like bitumen cement, steel and Hume pipes etc. are to be arranged by the contractor himself and payment for the work involves these items shall be based on documentary evidences based on invoices from the approved agencies as per  chart given below:-.

Bitumen:- Bitumen of grade VG-10 or VG-30 as per IRC-73 -2006 will  be supplied by the 
                   contractor after procuring from the IOC/HPCL/BPCL

Cement :
PPC cement of Vikram/ Shree/J.K/Ambuja/Birla/ACC make and any such standard brand duly ISI marked with the approval of the concerned Engineer-in-charge.

Steel :
F.E. 415 grade CTD or TMT bars of RINL / TATA / SAIL / TISCO and any such standard brand duly ISI marked with the approval of the concerned Engineer-in-charge.

Hume Pipes :
NP-3 with ISI marked with the approval of Engineer-in-charge.

Any other item: With the approval  of Engineer-in-charge.

The department will be at liberty to take samples from such material and get  tested from the approved laboratory at the cost of the contractor and material shall be allowed to be consumed only if these tests conducted are in order. 


12.  
The contractor/society will arrange his own tools and plants and will make his own arrangement For water required for works i.e. for watering earth before rolling etc., at his own cost.  Nothing extra shall be paid for this purpose.

13.
The contractor shall not be entitled to any payment on account of work done till he signs the agreement and the competent authority accept the same.

14.
No carriage or incidental charges will be borne by Board for moving of material beyond the place where the contractor has agreed to take delivery there of.

15.
No claim what so ever shall be entertained for any loss or damaged caused by rains, flood or any other act of God.

16.
The contractor shall provide at his cost and expenses all labour, materials etc., necessary for checking up of any portion of the work whenever required by the Engineer-in-charge or his staff and nothing etc. shall be paid for any /all labour or materials required.  The rate to be quoted shall include the cost of all such works.

17.
Over writing in tender is strictly forbidden & tender containing any doubtful figures shall be rejected. Correction if any, should properly be signed by the tendering contractor.

18.
The contractor shall be responsible for housing, sanitation; medical treatment of the labour employed on the work and shall carry out all the rules framed on the subject.

19.
In the event of his failure to provide any or all the above amenities the same shall be provided by the Board and the cost thereof shall be recovered from the contractor.  Any dispute regarding the above points shall be settled by the Engineer in-charge whose decision shall be final.

20.
The material shall be supplied strictly according to the grading given in the nomenclature of DNIT.   The deduction of rates for the over gauge and round material as fixed vide Govt. letter No. 10/29/988/BR (3) 2844 dated 2/8/1998 and as amended by Mandi Board Endst No.3615-16 dated 24.3.08for stone metal shall be determined as under :


A)
Over gauge material up to 15% should be accepted subject to the deduction of rates as under:



i)     Over gauge up to 2%,  no deduction of rates shall be made.



ii)    Over gauge between 2% to 10% deduction @ Rs. 20/- per cum will be made 

                               on the entire quantity of material.



iii)    Over gauge between 10% to 15% deduction @ Rs. 50/- per cum will be 

                               made on the entire quantity of material.

These deductions shall apply to the whole supply of material and if over guage  material is beyond  15% , either  it will  be rejected  or  the entire over gauge be got broken to proper size by the supplier at his own cost.

B)
For Classification of round material, pieces of stone metal having more than 50% round surface shall be taken as round.  The percentage of round material to the quantity shall be determined and deduction of rate will be made as under.



i)     
Round up to 2% no deduction of rate shall be made.



ii)
Round between 2% to 5% deduction @ Rs. 50/- per cum will be made 

on the entire quantity of material.

iii)
Round between 5% to 10% deduction @ Rs. 75/- per cum will be made 

on the entire quantity of material.

These deductions shall apply to the whole supply of material and for material over gauge beyond  10% , either it will be rejected or the entire over gauge be got broken to proper size by the supplier at his own cost. 

21.
For concrete work of 1:1.1/2:3 to 1:3:6 coarse sand with required FM 2.50 to 3.50 will be used.

22.
Income Tax & Sale Tax/Vat shall be deducted as fixed by the Govt. from time to time from the running bills/payment of the contractor.

23.
All arrangements for traffic during construction / maintenance shall be considered as part of the work and contractors responsibility, nothing shall be payable to him on this account.

24.
The contractor shall maintain in good condition at his own cost the damages caused to the existing structures such as parapets of Culverts / Bridges, Kilometer Stones, Boundary Pillars, Sign Boards, Electric Poles, Water drains etc.

25.
Any item got executed at site which is not included in the DNIT is payable to the contractor as under:

i)  
If it is CSR item it will be paid @ CSR+SP minus % of over all saving on tender 


ii)
If it is N.S. item it will be paid as per AOR approved by the competent Authority.

26.
The longitudinal and cross sections of proposed earthwork should be checked and accepted by the tendered before starting the work.

27.
All required quality control tests will be performed and recorded in the test record register as advised in MOST specifications latest edition by the Engineer of the contractor and this register will be presented to the Divisional Officer duly checked by Sub-Divisional Officer concerned before any payment is made to the contractor/society.  The Frequency of tests should be as per given below.

                                         Frequency of Quality Control Tests (For Road Works)

             Quality control  tests and their frequency for graded premix carpet and Bituminous Macadam are given  below. Normally field and laboratory  tests shall be carried out in the laboratory set up by contractor at plant site. 

            S.No.          Test                                       Test method                        Frequency
              1.        Aggregate impact value        IS  2386  (Part  4)                 1 test per 250 cum

              2.        Flakiness index                      IS  2386  (Part  1)                 1 test per  250 cum

              3.        Stripping of aggregate           IS 6341   1971                     1 test  per source

              4         water absortion                      IS 2386   (Part- 3)                1 test  per source

              5         Grading of Aggregate             IS 2386 (Part-1 )                1 test per  50 cum 

             6        Sound ness test                             IS 2386(part-5)                 1 test  per source   

             7        Temperature of binder at                                            Regularly  

                         application                                                                                         

             8        Binder content                                                          2 test per day

             9         Thickness                                                                 Regularly  

             10       Density of compacted  layer                                    1 test per 1000sqm area

                                                                                                            or per day.                                                                                                                                                                                                                                                                                                                                                        



11       For any other tests


As per PWD/BIS specifications 

28.
.

29.
Before tendering, the contractor is advised in his own interest to visit the site and acquaint himself about the site conditions.  No claim will be entertained later on any account whatsoever.

30.
Bitumen wherever required to be used for the work shall be heated in boiler only and not on open fire.  Spraying of bitumen wherever necessary should be done only with mechanical sprayer.  Premixing of bitumen and stone aggregates shall be done in electronic sprayer.  Premixing of bitumen and stone aggregates shall be done in electronic hot mix plant only.

31.
Deleted

32.
Deleted

33.
The Department can correct the unit rate and description of any item recorded wrongly in the DNIT at any time in the currency of work according to common schedule of rates.

34.
Validity of tender shall be 90 days.

35.
The work of CD structure and road furniture shall be carried out according to the standard Drawings/design approved by Punjab Mandi Board, the rate for CD structure and Road furniture shall be tendered  for the complete job work. If the  work  done  against the any item of job work is less than the drawing/design , the payment shall be reduced  proportionally the DNIT rates & allotted rates. All CD works should be complete before laying the stone metal.

36.
The contractor shall have to use road roller of the Department, if available and recovery of its rent shall be effected @ CSR+SP rates.

37.
If at anytime, it is proved that work is below specifications or inferior, the contractor shall be equally responsible with the departmental officials/ officers and action to debar the contractor shall be initiated.

38.
Shifting of machinery by the contractor during currency of work shall be his own  liability.

39.
Old material lying at the site of work will be recovered @ CSR + SP  prevailing from the contractor.

40.
Tenders received telegraphically will not be accepted.

41.
If there comes a holiday on the date of receipt opening of tenders the same shall be received & opened on the next working day at the same time.

42.
The firms/ contractor/ society must have obtained EPF account number from the EPF department.  Necessary documents i.e. assessment orders & receipted challan will be checked before issue of tenders.

43.
Original documents of Constitution of the firm/ valid enlistment are required  to be produced by the contractors/firm/society who intends to get the tender.

44.
Only authorized signatories of the firms/ contractors/ societies can apply for tender with proof of their being authorized signatory.

45.
Tender should give his complete address for correspondence/ permanent  address.

46.
Engineer-in-charge reserves the right to cancel any or all tenders without assigning any reason.

47.
Drawings & estimates can be seen in the office of the Engineer-in-charge during working hours on any working day.

48.
The agency will submit time schedule/Bar-chart for completion of work allotted to him in stipulated period and get it approved from the Engineer-in-charge and will strictly observe instructions imparted to him by the Engineer-in-charge.

49.
No work will be carried out from 7.00 PM to 7.00 A.M. and on Gazetted holiday without obtaining sanction in writing from the Engineer-in-charge.

50.
The term Engineer-in-charge means :-


a)
For Civil work


Executive Engineer(C)


b)
For Public Health Work
Executive Engineer (PH)

c)
For Electrical work

Executive Engineer (Electrical)

51.
Earnest money shall be received only in the shape of deposit-at-call in favour of Engineer-in-charge by designation, payable at any local scheduled bank.

52.         Deleted

53.
The BM/PC/seal  coat shall be allowed to be laid from the  HMP  who has been given NOC by Punjab Pollution  Control   Board

54.
For the works costing more than 10 lac tender shall be issued to those contractor/firms who have completed single work of amount equal to half the amount of this work and total works executed equal to the amount of this tender during the last three years.  However this condition is not applicable for premix carpet bitumen macadam works from hot mix plant.  Also this condition will not be applicable for the works costing less than 10 lac

55.
If during the Execution of work, it is found that over-loading of material is carried by the agencies then the carriage rates are to be reduced by 50% and the recovery will be made from the bill of the agency.

56.
Laboratory will be established by the contractor at his own cost on a road falling in the    center of the roads covered in an agreement. Contractor will intimate the location of laboratory in  writing to Engineer-in –charge before taking up work in hand.

57. Technician will be provided by the contractor for each agreement. In case of failure, Technician will be arranged by the department at the cost of the agency & Rs.10000/- per month  will be deducted from the bill of the contractor and paid to the Technician. Decision of Engineer-in –charge in this respect will be final.

58.
Where WBM  surface is  not properly prepared by the contractor and quantity of premix gets laid over & above the specified norms, payment will  be made to the HMP contractor  and same  will be  deducted from  the bill of  the WBM contractor and no compromise will be made with the quality and getting a good riding  surface as per specifications. 

59.
Deleted

60. Vibratory road roller will be used by the contractor for compaction of earth work, Granular Sub Base (GSB), Bitumen macadam  and for consolidation of wet mix macadam as per order of Engineer-in-charge. 
61. Action will be taken for categories of works found defective on checking as per given below
               CATEGORIES OF WORKS FOUND DEFECTIVE ON CHECKING                                                                                              
	Category


	
	Applicable for Bituminous items
	Action to be taken

	
	Applicable for non Bituminous items 
	Loss of bitumen content after allowed tolerance of + 0.3% & loss in weight of Premix.
	Average Density of BM/DBM/ SDBC/BC
	

	
	
	
	DBM/SDBC/BC (allowed not less than 98%)
	BM (allowed not less than  95%
	

	
	Project cost upto Rs.2.00 crores
	Project cost above Rs.2.00 crores
	
	
	
	

	1
	2
	3
	4
	5
	6
	7

	Minor
	>0% upto 1.0%
	>0% upto 0.5%
	>0% upto 4.0%
	>96% upto 98.0%
	>93% upto 95.0%
	Only recovery of loss from agency executing the work. 

	Major 
	>1.0% upto 2.0%
	>0.5% upto 1.0%
	>4.0% upto 8.0%
	>94% upto 96.0%
	>91.0% upto 93%
	1. Recovery of loss from agency executing the work.

	Serious
	>2.0% upto 5.0%
	>1.0% upto 5.0%
	>8.0% upto 12.0%
	>92.0% upto 94.0%
	>89,0% upto 91.0%
	1) Recovery of loss from agency executing the work at penal rate. 

2) Debarring the agency from further tendering in the  Department for six months.

	Rejected
	>5.0%
	>5.0%
	>12.0%
	>92.0%
	>89.0%
	1) Recovery of loss from agency executing the work on account of   rejected work at penal rate.
2) Debarring the agency from further tendering in the  Department for one     year.


Note :-  1.
The calculated figures for above table shall be rounded of upto two decimal points. 

2 The above table is applicable for checking as under :

A)  During the execution of work . 

B)  Complaint cases.

c)  Within 3 months of the completion of work or before the on set of rainy season 
     whichever is earlier.

3.
If the shortfall or loss against an individual item is more than 12% then the same shall 
            be rejected. 

4
If any underlying item/layer is rejected as per above table, then all the layers lying 
            above this layer will also be rejected. 

62.     Loss in weight of  premix , action to be taken as below:-

	Category 
	Loss of bitumen  content after allowed tolerance  of  0.3%& loss in weight  of premix 
	Action to be taken

	1
	2
	3

	Minor
	>0% upto 4.00%
	Only recovery of loss from agency executing the work. 

	Major
	>4.0% upto 8.00%
	1) Recovery of loss from agency executing the work. 

	Serious
	>8.0% upto 12.00%
	3) Recovery of loss from agency executing the work at penal rate
4) Debarring the agency from further tendering in the  Department for six months.

	Rejected
	> 12.00%
	1) Recovery of loss from agency executing the work on account of rejected work at penal rate.
2) Debarring the agency from further tendering in the  Department for one year.


63. No extra payment will be made to the executing agency for excess consumption of material beyond the norms.  

64.   CHANGES IN COST OF BITUMEN 
	Clause 1
	Increase  or

Decrease of cost 
	These shall be added to or deducted  from the contract price such sum in respect of rise or fall in the cost of  bitumen affecting  the cost of the execution of work as may be determined by the Engineer-in-charge

	Clause 2
	Base and current Prices
	The base cost price shall be those taken in the  analysis of rates . Current prices shall be those mentioned in the actual invoice of bitumen to be produced  by the contractors during the period to which a running  bill is related.

	Clause 3
	Price Adjustment                                                     (A)
	The price adjustment shall be the amount payable to the contractor valued  at base cost  price and current price in the running  bill prepared  by the Engineer pursuant  to clause-1 here in respect  of rise or fall in the cost of bitumen.

	
	                          (B)
	To the extent of compensation to cover the contingency for rise or fall of cost of bitumen  to be consumed in bulk quantity or otherwise  mentioned in the tender document.

	
	                        ( C )
	The price  adjustment shall be the evaluated  for the relevant  rate  of each running  bill approved  by the Engineer pursuant to clause-1 using the weight age related  to the current and base cost price.

	Clause 4
	Adjustable
	The  adjustment amount shall be the difference between the amount  due to the contractor in  pursuant  to clause-1 and the amount  in respect to bitumen in the running bill.

	Clause 5
	Limit of price adjustment
	Provided that in determining  price adjustment  of bitumen in accordance with aforesaid clauses No account will be taken of any amount by which any cost incurred by the contractor has been increased by default or negligence of the contractor.











Executive Engineer (C),










Punjab Mandi Board,

ANNEXURE
AND

FORMS

ANNEXURE -1

(See Clause)
List of essential equipment and machinery to be arranged by the contractor free of cost
(As reqd. according to nature of work to be decided by Engineer in charge)

a)
For construction 

   1.
Steel shuttering




 
_________________________ Sqm.













   2. Concrete mixer with hoppers

             
_________________________ Nos.

   3.
Concrete Vibrators




_________________________ Nos.

   4.
Pump sets





      _________________________ Nos.

    5.
G.I. Pipeline with specials




  __________________________ Meters

  6.
Flexible pipeline





_________________________ Meters

   7.
Theodolite





______________________ Nos

   8.
Dumpy level with leveling staves


            _________________________ Nos

   9.
Plane table set





_________________________ Nos

(b)
For field laboratory
   1.
Compression testing machine



_________________________ Nos

   2.
Concrete cube moulds 150x250x150mm

_________________________ Nos

   3.
Slump cones





_________________________ Nos

   4.
Graduated cylinder




_________________________ Nos

   5.
Set of sieves for coarse aggregate 


_________________________ sets


(40,20,10 & 4.75) m.m.

   6.
Set of sieves for fine aggregate 






(10,4.75,2.36,1.18 mm. & 600,300,150 micron)

_________________________ sets

   7.
Weighing scale (pan type) with weights


_________________________ Nos

   8.
Core-cutters for soil with accessories


_________________________ Nos

   9.
Electronics Moisture meter for timber


_________________________ Nos

   10.
Latest B.I.S. codes for wood work. Flooring, Masonry,


Marble flooring, concrete work, aggregates and other 


Important items.





_________________________ Nos

   11.
Measurement Box




_________________________Nos

ANNEXURE –  E

         All the material  like Bitumen, Cement, steel and Hum pipes etc. are to be arranged by agency himself and payment for these items are based on documentary evidence  in the shape of  invoices from the approved agencies as per chart given below :-

 MATERIAL  BRAND CHART

1.   Cement
  :   OPC  43 grade conforming to IS 8112:   or  PPC confirming

                             IS: 1489 (part-1) such as Ambuja, ACC, Vikram, K,Luxmi,

                             Binani etc.with the approval of  the concerned  Engineer    

                             in-charge.

2.     Steel :          Fe 415 grade CTD or TMT bars conforming to IS 1786

                             Such as Tata ,sale,Tisco,Rashtrya Ispat Nigam etc. with         

                              the   approval of the Engineer-in-charge

3.  Structural steel:  Structural steel such as angle section T-section , I ection ,                           

                                  channel and steel  plate  shall be conforming to 1S:226

4. Bitumen:             VG-10/VG-30  Bitumen from IOC/HPCL/BPCL  conforming

                                 to  IRC -73-2006

5.  Hume Pipes:   NP3  with ISI mark with the approval  of the Engineer-in-charge.

6. Any other item.  All other materials  required  for  the  construction  shall         

                           conform  to  Punjab   PWD   Specifications  or   latest  ISI                          

                                 specifications   depending  upon the product. The decision

                                of  the Engineer-in-charge shall be final.

7.    Rs.----------- per  M.T  have been taken as supply rate  for bitumen grade VG-

                           10/VG-30(as applicable) in the analysis of the   rates .

Note:


1.         The department will be at liberty to take samples from such material   and  get  tested from  an approved laboratory at the cost contractor and the material  shall be  allowed to be consumed  only , if these conducted  tests   are in order.

2.         As all the material  are to be arranged  by the contractor , the relevant  clause  in the agreement /DNIT relating  to stores to be issued  by department will  not be applicable.

3)
The test report of material supplied by the contractor/agency will be provided before its use.

4)
Instruction issued from Chief Engineer PB PWD. ( B&R ) Patiala vide Memo No. 2816-28/RI dt. 30/7/04  will be followed strictly.

SPECIMEN

 A FORM OF PERFORMANCE BANK GUARANTEE

To


Name of Employer …………..................................................................................................

               Address of Employer .................................................................................................................


   WHEREAS (Name and Address of contractor)
........................

(hereinafter called” the contractor”) has undertaken, in pursuance of contract No. ........................

dated
;
to execute (Name of contract and brief description of

works)
“
called “the contract”.


AND WHEREAS we have agreed. to give the Contractor such a Bank Guarantee.

   NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on ‘behalf of the Contractor, upto a total amount of Guarantee ........................................................................................

(in words)
“
we undertake to pay you, upon your first written demand and without. cavil or argument, any sum or sums within the limits of amount of Guarantee as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

   We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.

   We further agree that no change or addition to or other modifications of the terms of the contractor of the works to be performed there under or any of the contract documents which may be made between you and the contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change. addition or modification.


   This guarantee is valid until the date
months after the issuing of the maintenance. certificate.





SIGNATURE AND SEAL OF THE GUARANTOR ........................................









Name of Bank .........................................









        Address  .........................................










Date ...........................................

ESTIMATED COST 

AND

 BILL OF QUANTITIES

BILL OF QUANTITIES

Name of Work_________________________________________

Time Limit
_____________________

	S No
	Description of Item
	Quantity
	Unit
	Rate
	Amount

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total Amount (“A”)
	


Rate to be quoted by the Contractor:

Note:

1. Only one of the options is to be filled.  More than one option shall be rejected.

2. Rate filled in any form shall be considered only in %age.

3. Rate shall be filled both in figures and in words, otherwise tender shall be rejected

4. Rate filled at any other place in the document shall not be considered.

5. No condition shall be accepted.

	Option
	%age In Figures
	In Words

	Percentage below “A”
	
	

	Percentage above “A”
	
	

	At Par of “A”
	
	


Full Signatures of Contractor
:

Name




:
	
	
	
	TENDER PROFORMA
	
	
	

	1
	Tender Ref. No.
	 

	2
	Tender Title
	 

	3
	Tender Value     (INR if Not mentioned)
	 

	4
	EMD
	 

	5
	Document Cost
	 

	6
	Tender Type
	Work Contract

	7
	Location
	 

	8
	Publishing date on portal
	 current date

	9
	Last date of document collection and time
	 

	10
	Last date for submission and time
	 

	11
	Opening date and time
	 

	12
	Work Description
	Sr.No
	Name of Work
	Amount (in lacs)
	Earnnest Money    (in Lacs)
	Time Limit

	 
	
	 
	 
	 
	 
	 

	 
	
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	13)
	Pre -Qualification
	 
	 

	 
	 
	 
	 

	 
	 
	 
	 

	 
	 
	 
	 

	 
	 
	 
	 

	 
	 
	 
	 

	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	Executive Engineer(C )

	
	
	
	
	Punjab Mandi Board,








WORK CODE








(This box to be filled by contractor)


NAME OF CONTRACTOR:


ADDRESS:








MOBILE NO:








Contractor
Witness
          Executive Engineer

